

DEMOCRATIC SOCIALIST REPUBLIC OF SRI LANKA

MINISTRY OF HIGHWAYS

ROAD DEVELOPMENT AUTHORITY



BIDDING DOCUMENT FOR

IMPROVEMENT OF BALAWATTALA KUDA OYA BRIDGE (BALANCE WORK) - KURUNEGALA DISTRICT

CONTRACT NO: SMRR/RBP/RDA/NWP/KRG/15/R1

BID SUBMITTED BY

[Name of the Bidder]

Table of Contents

	PAGE
VOLUME 1	5
SECTION - 1	7
SECTION - 2	8
FORM OF LETTER OF ACCEPTANCE	9
FORM OF PERFORMANCE SECURITY	10
FORM OF AGREEMENT	11
FORM OF ADVANCE PAYMENT SECURITY	12
FORM OF RETENTION MONEY GUARANTEE	13
SECTION - 3	14
VOLUME - 2	15
INVITATION FOR BIDS	17
SECTION - 4	19
FORM OF BID	20
QUALIFICATION INFORMATION	21
SECTION - 5	24
BIDDING DATA	25
CONTRACT DATA	
SECTION - 6	34
STANDARD SPECIFICATIONS	35
PARTICULAR SPECIFICATIONS	
SECTION-7	40
BILL OF QUANTITIES	41
DAY WORKS	43
SUMMARY OF BILL OF QUANTITIES	
FORM OF BID SECURITY	
FORM FOR AFFIDAVIT FOR THE CURRENT COMMITMENTS	
FORM FROM THE BANK FOR GRANTING THE REVOLVING LINE OF CREDIT	
SECTION - 8	
DRAWINGS	

Project Location Map

Introduction

- This Bidding Document has two parts, namely, Volume 1 and Volume 2.
- The bidders are expected to buy the following Standard Bidding Document from the Institute for Construction Training and Development (ICTAD): -

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

SECOND EDITION - JANUARY 2007 with addendum issued in October 2009 by

ICTAD

- ICTAD PUBLICATION NO. ICTAD/SBD/01
- This Bidding Document shall be read in conjunction with the above Standard Bidding Document.
- The Address of CIDA is

Construction Industry Development Authority

'Savsiripaya'123, Wijerama Mawatha,

Colombo-07

VOLUME 1

VOLUME 1

Section	1	Instruction to Bidders
Section	2	Standard Forms (Contract)
Section	3	Conditions of Contract

Section - 1

Instruction to Bidders

The text of this 'Instructions to Bidders' is found in the 'Standard Bidding Document Procurement of Works ' ICTAD Publication No. ICTAD/SBD/01 – Second Edition – January 2007 with Addendum issued in October 2009 by ICTAD

This publication is copyright and bidders, if they do not already possess a copy, may obtain it from: Institute for Construction Training and Development 'Savsiripaya' 123, Wijerama Mawatha Colombo-07

This has to be read in conjunction with Addendum of SBD/01 issued in October 2009 by ICTAD and Section -5 –'Bidding Data and Contract Data' of this Bidding Document. Wherever the Clauses of the Section -1 – 'Instruction to Bidders' have to be modified and/or supplemented, it is done through the text in the Section -5 – 'Bidding Data and Contract Data'.

Section - 2

Standard Forms (Contract)

- Letter of Acceptance
- Performance Guarantee
- Form of Agreement
- Advance Payment Security
- Retention Money Guarantee

FORM OF LETTER OF ACCEPTANCE

[Date]

[Contractor's Name & Address]

This is to notify you that your bid dated for the construction and remedying the defects of the 'IMPROVEMENT OF BALAWATTALA KUDAOYA BRIDGE (BALANCE WORK) – KURUNEGALA DISTRICT' under Contract No: SMRR/RBP/RDA/NWP/KRG/15/R1 for the Contract Price of Rupees as corrected in accordance with Instruction to Bidders is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in accordance with the Contract Documents.

The Start Date shall be

The amount of Performance Security is.....

The Performance Security shall be submitted on or before

Provincial Director (NWP) Road Development Authority

FORM OF PERFORMANCE SECURITY

(Unconditional)

[Issuing Agency's Name, and Address of Issuing Branch or Office]

Beneficiary: Provincial Director (NWP), Road Development Authority (hereinafter called and referred to as "the Employer") Provincial Director's Office (NWP), Road Development Authority, Puttalam Road, Kurunegala

Date:

PERFORMANCE GUARANTEE No.:

Furthermore, we understand that, according to the Conditions of the Contract, a performance guarantee is required.

This guarantee shall expire, no later than the day of2021 [28 days beyond the expiry of the *intended completion date]* and any demand for payment under it must be received by us at this office on or before that date.

Name, Signature and the Seal of the Agend	cy:	
Name of the Organization		
Designation		
Date:		
Witness:		
Name	NIC No	Signature
Name		-

FORM OF AGREEMENT

Whereas the Employer desires that the Contractor executes the 'IMPROVEMENT OF BALAWATTALA KUDAOYA BRIDGE (BALANCE WORK) – KURUNEGALA DISTRICT', under Contract No: SMRR/RBP/RDA/NWP/KRG/15/R1 (hereinafter called and referred to as "the Works") and the Employer has accepted the Bid by the Contractor for the execution and completion of such Works and remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH as follows:

- 1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
- 2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all respects with the provisions of the Contract.
- 3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

In Witness whereof the parties hereto have caused this Agreement to be executed on the day and year aforementioned in accordance with laws of Sri Lanka.

Name:	Authorized signature of Employer Road Development Authority
Authorized Signatory of Contractor	Roud Development Hudionky
Common Seal	Common Seal
In the presence of Witness:	In the presence of Witness:
Name	Name
NIC No	NIC No
Address	Address

FORM OF ADVANCE PAYMENT SECURITY

[Name and address of Agency, and Address of Issuing Branch or Office]

Beneficiary: Provincial Director (NWP), Road Development Authority (hereinafter called and referred to as "the Employer") Provincial Director's Office(NWP), Road Development Authority, Puttalam Road, Kurunegala **Date:**

ADVANCE PAYMENT GUARANTEE No.:

We have been informed that [name of *Contractor*](hereinafter called, Contractor") has "the entered into Contract No: SMRR/RBP/RDA/NWP/KRG/15/R1 dated2021, with you, for the 'IMPROVEMENT OF BALAWATTALA KUDAOYA BRIDGE (BALANCE WORK) - KURUNEGALA DISTRICT' (hereinafter called "the Contract").

At the request of the	Contractor, we	e			[name of is	suing Agenc	y]
hereby irrevocably	undertake to	pay you an	y sum or	sums not	exceeding	in total a	n amount	of
			.[amount	in figures]	(
			-) [an	nount in v	vords], up	on
receipt by us of you								
in breach of its oblig		-	-			U		

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment repaid by the Contractor.

This guarantee shall expire on[insert the date, 28 days beyond the Time for Completion]

Consequently, any demand for payment under this guarantee must be received by us at this office on or before that date.

Name, Signature and the Seal of the Agency:	
Designation	
Name of the Organization	
Date:	
Witness:	
NameSignature	
NameSignature	

FORM OF RETENTION MONEY GUARANTEE

(Issuing Agency's Name and Address of Issuing Branch or Office)

Beneficiary: Provincial Director (NWP), Provincial Director's Office, Road Development Authority, Puttalam Road, Kurunegala Date: ------

RETENTION MONEY GUARANTEE No.:-----

we have been informed that ------(name of Contractor) (hereinafter called "the Contractor") had entered into Contract No: **SMRR/RBP/RDA/NWP/KRG/15/R1** dated2021, with you, for the execution of **'IMPROVEMENT OF BALAWATTALA KUDAOYA BRIDGE** (**BALANCE WORK**) – **KURUNEGALA DISTRICT'** (hereinafter called "the Contract") Furthermore, we understand that, according to the Conditions of Contract, when the works have been taken over and the first half of the Retention Money has been certified for payment, payment of the second half of the Retention Money may be made against a Retention Money guarantee.

At the request of the Contractor, we -------(name of agency) hereby irrevocably undertake to pay you any sum or sums not exceeding in total an amount of ------ (amount in figures)-------(amount in words) upon receipt by us of your first demand in writing accompanied by a written statement stating that the Contractor is in breach of its obligation under the Contract because the Contractor has not attended to the defects in accordance with the Contract.

The guarantee shall expire, at the latest, ------ (insert 28 days after the end of the Defects Notification Period). Consequently, any demand for payment under this guarantee must be received by us at this office on or before that date.

Name, Signature and the Seal of	the Agency:		
Name of the Organization			
Designation			
Date:			
Witness:			
Name	NIC No	Signature	
Name	NIC No	Signature	

Section - 3

Conditions of Contract

The text of this 'Conditions of Contract' is found in the 'Standard Bidding Document Procurement of Works' ICTAD Publication No. ICTAD/SBD/01 – Second Edition – January 2007 with Addendum issued in October 2009 This publication is copyright and bidders, if they do not already possess a copy, may obtain it from: Institute for Construction Training and Development 'Savsiripaya' 123, Wijerama Mawatha Colombo-07

This has to be read in conjunction with Addendum of SBD/01 issued in October 2009 by ICTAD and Section -5 – 'Bidding Data and Contract Data' of this Bidding Document. Wherever the Clauses of the Section -3 – 'Conditions of Contract Bidders' have to be modified and/or supplemented, it is done through the text in the Section -5 – 'Bidding Data and Contract Data'.

VOLUME - 2

VOLUME 2

- Invitation for Bids
- Section 4 Form of Bid and Qualification Information
- Section 5 Bidding Data and Contract Data
- Section 6 Specifications
- Section 7 Bill of Quantities
- Section 8 Drawings
- Section 9 Standard Bid Forms



GOVERNMENT OF THE DEMOCRATIC SOCIALIST REPUBLIC OF SRI LANKA MINISTRY OF HIGHWAYS STATE MINISTRY OF RURAL ROADS AND OTHER INFASTRUCTURE ROAD DEVELOPMENT AUTHORITY

INVITATION FOR BIDS

The chairman, Road Development Authority Provincial Procurement Committee on behalf of the Road Development Authority, invites sealed bids from eligible and qualified bidders for the projects described below.

Contract No	Name of the Project	Engineer's Estimate (with Contingenci es & without VAT) (Rs.) (Million)	Bid Security (Rs.)	Non- refundable tender fee (Rs.) (Excluding VAT).	CIDA Registrati on Grade	Construction Duration
SMRR/RBP/ RDA/NWP/ KRG/ 15/R1	IMPROVEMENT OF BALAWATTALA KUDAOYA BRIDGE (BALANCE WORK) – KURUNEGALA DISTRICT	30.05	450,715.00	8,000.00	C4 & C5	03 Months

- 1. Bidding will be conducted through the **National Competitive Bidding Procedure**. A 5% preference will be given for Bidders who are registered within the North Western Province.
- 2. Interested bidders may obtain further information from Provincial Director's office, RDA, Puttalam road, Kurunegala. Phone No. **037-2056534**.
- 3. Pre-Bid Meeting is scheduled to be held at the Provincial Director's Office (NWP), Road Development Authority, Puttalam Road, Kurunegala at **10.00** hrs on **17.05.2024**
- 4. A complete set of bidding documents in English language may be purchased by interested bidders on the submission of written application and registration form the Department of the Registrar of companies to the provincial Director (NWP), Road Development Authority, Puttalam Road, Kurunegala from 10.05.2024 until 27.05.2024 (only week days) from 9.00 hrs. to 15.00 hrs. upon payment of a non-refundable Tender fee for the document as above Table (Excluding VAT).
- 5. It is Mandatory for bidders to register under public contracts act no.03 of 1987.
- 6. Bids mentioning the name of the Contract on top left-hand corner with separate envelopes shall be delivered in duplicate by registered post or hand to the "The Chairman, Provincial Procurement Committee (NWP), Road Development Authority, Puttalam Road, Kurunegala", on or before 14.00 hrs. on 28.05.2024 late bids will be rejected.

- 7. Bids will be opened soon after closing, in the presence of the bidders or their representatives who choose to attend.
- 8. Bids shall be valid up to **27.08.2024.**
- 9. Bid shall be accompanied by a Bid Security. Bid Security shall be valid up to 24.09.2024
- 10. Procurement board reserves the right to take the final decision regarding tis procurement

The Chairman Provincial procurement Committee (NWP) Provincial Director's Office Road Development Authority Kurunegala

Section - 4

Form of Bid and Qualification Information

FORM OF BID

'IMPROVEMENT OF BALAWATTALA KUDAOYA BRIDGE (BALANCE WORK) – KURUNEGALA DISTRICT'

UNDER CONTRACT NO: SMRR/RBP/RDA/NWP/KRG/15/R1

To: Provincial Director (NWP), Road Development Authority,

Gentlemen,

1.	Having examined the Standard Bidding Document-Procurement of Works (ICTAD/SBD/01-Second
	Edition January 2007 with Addendum of SBD/01 issued in October 2009 by ICTAD) along with the
	Bidding Data, Contract Data, Specifications, Drawings and Bill of Quantities and addenda Nos for
	the execution of the above-named Works, we the undersigned, offer to execute and complete such
	Works and remedy any defect therein in conformity with the aforesaid Conditions of Contract,
	Specifications, Drawings, Bill of Quantities and addenda Nos for the sum of Sri Lankan
	Rupees*
	include physical & Price Contingencies and provisional sums but excluding VAT) or such other sums
	as may be ascertained in accordance with the said Conditions.

- 2. We acknowledge that the Contract Data forms part of our Bid.
- 3. We undertake, if our Bid is accepted, to commence the Works as stipulated in the Contract Data, and to complete the whole of the Works comprised in the Contract within the time stated in the Contract Data.
- 4. We agree to abide by this Bid with in the date specified in ITB clause 15.1 or any extended period to which we may agree and it shall remain binding upon us and may be accepted at any time before the expiration of that period.
- 5. Unless and until a formal Agreement is prepared and executed, this Bid together with your written acceptance thereof shall constitute a binding contract between us.
- 6. We understand that you are not bound to accept the lowest or any Bid you may receive.

Dated thisduly authorized to sign tenders for and on behalf of

Name	:	(IN BLOCK CAPITALS)
Signature	:	
Designation		
Address	:	
Witness	: 1.Name	Signature
	2.Name	Signature

*The amount inserted here should not include the VAT component.

****Bid signed by a person other than the authorized person shall be as non-responsive**

Qualification Information			
CIDA Registration	Please attach photo copy of Original Documents (as annex -01)		
Registration Number			
Grade & Speciality			
Expiry Date			
VAT Registration Number	(Attach as Annex 02)		
Construction Program	(Attach as annex 11)		
Legal Status (Please attach photo copy of original documents as annex)	(Attach as Annex 03)		
Authentication of Signatory	(Attach original with form of bid & a photo copy as annex -04)		
Value Of Construction works performed (Attach copy of Audited Financial Report)	(Attach as Annex 05)		
Year 2023/2024			
Year 2022/2023			
Year 2021/2022			
Year 2020/2021			
Year 2019/2020			

Details of Contract works in hand

(Attach as annex 06)

()					
Specialty	Name of the Contract	Name of the Client	Initial Contract Amount (Rs.)	Outstanding Work (Rs.)	Expected date of completion
Highways*					
Bridges*					
Buildings*					
Irrigation*					
#					
		Total			

* Add additional rows to include all the current projects if needed

Provide additional speciality, to include all the current projects

Note – The bidders who do not provide all contract commitment shall be treated as non-responsive according to the clause 3.3 of ITB

Financial Data

As per Latest Audited Financial Statement

1	Current Assets	
2	Current Liabilities	
3	Working Capital (1-2)	
4	Value of Outstanding work in hand	
5	Line of Credit **	
*6	Available Liquid Asset {3 - (0.1) x 4+5}	

* This amount shall be not less than the amount given in clause 4.4 of ITB

** Line of credit if provided shall strictly be as per the form given in Section -9. (Attach as annex 07)

Similar Work Experience, Construction Equipment Proposed and Qualification & Experience of Key staff

Similar work completed in last 05 years	Value
(Attach LOA, Completion Certificate,	Year
documents to confirming similarity of work)	Employer
6 6	Completed Date
	Description of work
	(Attach as annex-08)
Major Items of Construction Equipment Proposed	1. TypeCapacity
(Attach as annex-09)	2. TypeCapacity
	3. TypeCapacity
	4. TypeCapacity
	5. TypeCapacity
Qualification and Experience of Key staff to be	Technical
attached to the project	1.
Attach details of key personal CVs. Separately,	2.
proposed to be at site for supervision.	3.
	Managerial
(Attach as annex-10)	1
	2
	3

Details of Sub-Contractors

Section of work	Approximate value	Name(s) & Address (es) of sub-contractors	Description & location of similar works previously executed

Personnel Data		
Name of Institution		
Address		
Telephone		
Facsimile		
Email address		

Road Development Authority and its authorized representatives are hereby authorized to conduct any inquiries or investigations to verify the statements, documents, and information submitted in this connection and to seek clarification from our banks, any other agency or our clients regarding any financial and technical aspects.

Signature of the Bidder.....

Date

Section - 5

Bidding Data and Contract Data

BIDDING DATA

Clause 1, Scope of Bid

Clause 1.1

- a) Employer is the Road Development Authority established by the Act No.73 of 1981.
- b) Address of the Employer is: *Provincial Director(NWP)*,

Provincial Director's Office, Road Development Authority, Puttalam Road, Kurunegala

Telephone: 0372056534 E-mail: <u>pdrdanwp2020@gmail.com</u>

The Scope of the Work is 'IMPROVEMENT OF BALAWATTALA KUDAOYA BRIDGE (BALANCE WORK) – KURUNEGALA DISTRICT'

The work consists of 'IMPROVEMENT OF BALAWATTALA KUDAOYA BRIDGE (BALANCE WORK) – KURUNEGALA DISTRICT'

The Site is located in Kurunegala Electorate.

Clause 1.2

Time for completion is 03 Months from the Start Date:

Clause 1.3

- a) The non-refundable tender fee of **Rs. 8,000.00** with VAT.
- b) A complete set of bidding documents in English language may be purchased by interested bidders on the submission of written application and CIDA book to the Provincial Director (NWP) Road Development Authority, Puttalam Road, Kurunegala from 10.05.2024 until 27.05.2024 (only week days) from 9.00 hrs. to 15.00 hrs. upon payment of a non refundable Tender fee as above table for each document.

Clause 2, Source of Funds

Clause 2.1

Funded by Government of Sri Lanka (GOSL)

Clause 3, Ethics, Fraud and Corruption

Add a new sub-Clause 3.3

Clause 3.3

A misrepresentation or omission of facts in order to influence the procurement process shall make the Bid non-responsive and if detected after the award the bidder could be subjected to legal prosecution.

Clause 4, Qualification of the Bidder

Clause 4.2

The bidder shall be currently registered with the Institute for Construction Industry Development Authority (CIDA) in C4 & C5 Grades in Bridges specialty.

Clause 4.3

Bidder shall provide in:

• CIDA registration particulars

Registration number Specialty & Grade Expiry Date

- VAT registration number.
- Legal status of the bidder (sole proprietor, Partnership, Company etc.)
- Authentication for signatory (written Power of Attorney)
- Audited Financial Statement for latest five years
- Evidence of adequacy of working capital for this contract (liquid assets & other)
- Experience in a work of similar <u>nature and size</u> in the last ten years
- Work in hand and expected completion date
- Qualification and experience of key site management and technical personnel proposed for the Contract
- Major items of construction equipment proposed to carry out the Contract
- Authority to seek references from the bidder's bankers;
- Total monetary Value of construction work performed for each of the last five years.
- The Method statement of the way the bidders proposed to carry out the work
- Construction Program with critical path and cash flow forecast.
- A description and value of work, which the bidder proposes to sub-contract, together with the name and address of the proposed sub-contractors

Clause 4.4

• Average annual volume of construction work performed during the last five years shall be at least **Rs. 46.56 million**

Annual Average Construction Turnover (AACT) is calculated as follows,

AACT = \sum_{5} ACTn where, n= 1st5th year (last five years)

ACTn - Annual Construction Turnover of nth year (from the audited financial report)

• The bidder should have, experience in construction of at least one underpass/bridge/culvert/viaduct of a nature and complexity equivalent to the Works over the last 10 years (to comply with this requirement, works cited should be at least 70% completed), the value of which should be at least **Rs. 23.6 million.**

Experience of subcontractors in respect of "Contract of similar size and nature" shall be accepted, only if the reference sub- contract was approved by the Employer. Also such bidder shall submit the sub –contracting agreement along with the Completion Certificate issued by the main contractor and an approval letter issued by the Employer confirming the sub-contracting arrangement. Any bids that, not complying with this requirement shall be rejected.

• Liquid Assets and / or credit facilities required

Minimum Liquid Assets available shall be Rs. 9.01 million

Minimum Liquid Assets Available is calculated as follows:

X = (A - L) - 0.1 W + C where;

- X = Minimum Liquid Assets available
- A = Current Assets as given in the latest audited financial statements
- L = Current Liabilities as given in the latest audited financial statements
- W = Outstanding contractual commitments as supported by an affidavit as per Form given in Section 9
- C = A project specific revolving line of credit given by a bank used by Form given in Section 9

Note : Available Working Capital of bidder should be equal or greater than 50% of minimum amount of the Liquid Asset (i.e. Rs. 9.01million). Line of Credit shall be provided only to satisfy the balance amount of the required amount of the Liquid Asset.

Any Bidder who does not have the minimum liquid assets calculated on the above basis, required under Clause 4.4 shall be treated as non responsive.

Any bid which has to be supported by a project specific revolving line of credit, to meet the requirement of the Clause 4.4 but does not provide it strictly according to Form given in Section 9 shall be treated as non responsive.

The bidder shall submit an affidavit that he has declared all his other contractual commitments – specimen form attached in Section 9. But does not provide all current contract commitment shall be treated as non responsive according to the clause 3.3 of ITB No Conditional Line of Credit will be accepted and any letter of line of credit which has deviated from the specimen format shall be considered as non responsive.

C. PREPARATION OF BID

Clause 9.1 Employer's address for the purpose of clarification is:

Provincial Director (NWP), Provincial Director's Office, Road Development Authority, Puttalam Road, Kurunegala

Clause 11.1 The language of the Bid shall be English.

Clause 13.3

The bid price shall include Physical Contingency, Price contingency and Provisional sums.

VAT component shall not be included in the rates. The amount written in the Form of Bid shall be without VAT. However, VAT component shall be shown separately at the end of the BOQ.

Clause 13.4

The Contract is subjected to price adjustment in accordance with Clause 47 of the Conditions of Contract.

Clause 15.1

The bid shall be valid up to 28.05.2024.

Clause 16.1

Bid shall include a Bid Security using the form included in Section 9.

Clause 16.2

Bid Security shall be:

- For an amount of **Rs. 450,715.00.**
- Valid until 24.09.2024.
- Issued by an agency acceptable to the Employer using the form for bid security (unconditional guarantee) included in Section 9 Standard Forms.
- Any bond or security issued by ABC Insurance Company Limited is not acceptable.

Clause 17.0

Pre Bid Meeting is scheduled to be held at the Provincial Director's Office (NWP), Road Development Authority, Kurunegala at **10.00** hrs on **17.05.2024** and site visit will be arranged on the same day.

D: SUBMISSION OF BID

Clause 19.2 (a) The Employer's Address for the purpose of bid submission is -The Chairman, Provincial procurement Committee (NWP), Provincial Director's Office, Road Development Authority, Kurunegala.

Clause 19.2 (b) The name of the Contract is IMPROVEMENT OF BALAWATTALA KUDAOYA BRIDGE (BALANCE WORK) – KURUNEGALA DISTRICT UNDER Contract No: SMRR/RBP/RDA/NWP/KRG/15/R1

Clause 20.1

The deadline for submission of bids shall be 2.00 p.m. on 28.05.2024.

E: BID OPENING AND EVALUATION

Add new Clause

A 5% preference will be given who are registered within the North Western Province. This will be

considered only when the Financial Evaluation and not in Technical Evaluation.

F: AWARD OF CONTRACT

Clause 34.1

The Standard Form of Performance Security acceptable to the Employer shall be a Bank Guarantee from a reputed Bank operating in Sri Lanka and accepted by the Treasury for issue of Guarantees. The amount of Performance Security is 5% (Five percent) of the Initial Contract Price subjected to Public Finance Circular no. 03/2020 (i) (paragraph 3.1.V) dated 11.01.2021. The Format of the Performance security shall be strictly in accordance with the specific format given in Standard Forms Section 2. Any bond or security issued by Insurance Company Limited is not acceptable

Clause 36

The Adjudicator proposed by the Employer is a member to be appointed by the Institution of Engineers, Sri Lanka (IESL)

Fees and types of reimbursable expenses to be paid to the Adjudicator shall be on a case-to-case basis and shall be shared equally by the Contractor and the Employer.

CONTRACT DATA

- 1.1 The Employer is the Road Development Authority established by the Act No 73 of 1981.
- c) Address of the Employer is: Provincial Director, Road Development Authority Kurunegala.

Telephone: 037 - 2056534 E-mail: pdrdanwp2020@gmail.com

1.1 The Engineer for the Contract is Chief Engineer, Kurunegala.

Engineer's Representative: Will be notified later

1.1 The Work consists of IMPROVEMENT OF BALAWATTALA KUDAOYA BRIDGE (BALANCE WORK) – KURUNEGALA DISTRICT The scope of the work is IMPROVEMENT OF BALAWATTALA KUDAOYA BRIDGE (BALANCE WORK) –

KURUNEGALA DISTRICT

The Start Date shall be 14 calendar days from the receipt of the Letter of Acceptance.

- 8.1 Schedule of other Contractors: Public Utility Agencies
- 9.1 Schedule of Key Personnel: (Directly involved in the project)

Minimum persons with qualifications and experience to be defined,

a.	Technical	Project Manager with B.Sc Civil Eng. & 10 years working experience in similar Nature.
b.	Contract Administration	Technical Supervisors with 7 years' experience, Quantity Surveyor with 3 years working experience

- 13.1 The minimum insurance covers shall be:
 - The minimum cover for insurance of the Works, Temporary Works and of Plant and Materials is 110% of the Initial Contract price.
 - The minimum for insurance of other property is Rs. 1 Million per occurrence with the third party, number of occurrences unlimited.

The minimum cover for personal injury or death,

- For the Contractor's workmen is Rs. 400,000/= per event
- Contractor's employees other than workmen is Rs. 550,000/= per event
- For third party and employees of the Employer and other persons engaged by the Employer is Rs. 550,000/= per event

For all the above the number of occurrence shall unlimited. The insurance cover shall be valid from the Start Date to the end of the Defects Liability Period.

- 14.1 Information from the Site investigation, if so applicable and available, is shown on the Drawings.
- 17.1 The Intended Completion Date for the whole of Works shall be 182 **Days** from the Start Date.
- 21.1 The Site Possession Date shall be within <u>07</u> Calendar days from the date of Letter of Acceptance.
- 27.1 The Contractor shall submit a Programme for the Works within <u>28</u> Calendar days of the Letter of Acceptance.

Contractor shall work only during normal working days unless otherwise agreed with the Engineer or in unusual circumstances where the safety of the public or work is in jeopardy. Holidays declared by the RDA shall be treated as non-working days.

- 27.3 One Month.
- 27.4 2% of the Initial Contract Price in Rupees.
- 35.1 Add with the following, The Defects Notification Period is 1 Year.
- 39.2 Engineer may order variations up to a total cumulative value of not exceeding the contingencies provided in the priced BOQ.
- 43.1 Replace the second sentence of Clause 43.1 "The Employer shall pay date of each certificate" with the following.

"The Employer shall pay the Contractor the amounts certified by the Engineer within 28 days of the date of each certificate.

47.1 Price Adjustment The contract is not subjected to price adjustment.

Input Proportion

Input proportions shall be computed by the contractor by using the ICTAD document for preparing Px values, before end of first month and submit engineer for approval. Only the approved Px values shall be used for calculating Price Adjustments.

Non-adjustable elements shall be:

Bill No.1 – Preliminaries and General, Day works and All PS and LS Items.

48.1 The retention from each payment shall be 10% percent of the certified work done.

The limit of retention shall be 5 % of the Initial Contract Price.

49.1 The liquidated damages for the whole of the Works shall be **Rs. 15,023.82** per Day.

The maximum amount of Liquidated Damages for the whole of the works shall be 10% (ten percent) of the Initial Contract Price.

51.1 Replace the Sub-clause 51.1 with the following: -

'The Employer shall make advance payment to the Contractor in an amount equivalent to 20% of the Initial Contract Price less contingencies less Provisional Sums within 14 Days after furnishing of an unconditional guarantee in a form and by a bank acceptable to the Employer or from the Construction Guarantee Fund. The guarantee shall remain effective until the advance payment has been repaid, but the amount of the guarantee shall be progressively reduced by the amounts repaid by the Contractor. Interest will not be charged on the advance payment.

Advance Payment would be made in two equal instalments. The second Instalment would be paid only after establishing that the first instalment of the advance payment has been used exclusively for mobilization as per Cl. 51.2 and submission and approval of detailed construction programme with network analysis and resource scheduling.

Any bond or security issued by Insurance Company is not acceptable.

52.1 The Performance Security shall be 5% percent of the Initial Contract Price (subjected to Public Finance Circular no. 03/2020 (i) (paragraph 3.1.V)) and shall be issued by a Bank acceptable to the Employer.

Any bond or security issued by Insurance Company Limited is not acceptable.

- 58.1 As-Built Drawings shall be submitted to the Engineer within one month after the issuing of Certificate of Completion.Add the annexure of additional requirements pertaining to the as built drawings to this sub clause
- 60.1 The percentage to apply to the value of the work not completed, representing the Employer's additional cost for completing the Works, is 25%
- 63 Clauses 63.2(b), 63.4, 63.5, 63.6 and 63.7 are not applicable.
- 63.3 Replace the text of Clause 63.3 with the following text: "The total sum paid to the Contractor shall include such amounts, for the work, supplies or services to plus an administrative charge of 10% on the invoiced cost will be paid to the Contractor for Provisional Sum of the Bill of Quantities."

AS BUILT DRAWINGS

Description

The work shall consists of preparation of As Built Drawings necessary for performance of the completion of the work covered by the Contract, the Contractor shall supply them by the dates stated in the Contract Data. The Contractor shall retain, at his sole expense, a qualified engineer for appropriate on site construction inspections to ensure that all improvements as set forth required, pursuant to RDA standards and specification, and as-built shall be provided. The contractor shall certify, in writing, to the Engineer that the improvements were done in compliance with the approved plan or agreement pursuant to RDA Standards & Specifications and as-built shall be provided.

Field managed record drawings should be provided to the Engineer with indicating additions and deletions for approval before preparation of the final as-built Drawings.

The following requirements shall be applied to each as-built drawing developed for the project and a hard copy together with an electronic AutoCAD drawing file format on CD shall submit for the Engineer.

Construction Requirement

The following items shall be required for all "As-Built Drawings.

- (a) All as-built for projects are required to be on 24" x 36" or similar size of construction drawings and shall bear the name and address, of the person who preparing the drawings and the date the as-built data is added to the original via the revision block. Electronic Auto CAD drawing files, based on the GPS coordinate, are also required (if the construction drawings are prepared based on GPS coordinates). Surveyor's/Engineer's statement (with embossed or wet seal and with an original signature on each sheet) shall verify that as-built drawings reflect the true conditions in the field.
- (b) Contractor's statement (with an original signature on each sheet) shall verify that all construction specifications and product qualities have been met or exceeded.
- (c) "AS BUILT DRAWINGS" of "RECORD DRAWING" shall be clearly labelled on each sheet.
- (d) If the details of under-ground service lines (Water, Sewerage, ducts &etc) are available needs to be included to the as-built drawings on the approval of Engineer
- (e) The location and elevation of the benchmark referenced will be shown on the drawing. If the reference benchmark is within the project, then a complete description of its location will be Survey data, relative to the GPS coordinate grid, on right-of-way monuments installed or provided to assist in future locating.

- (f) encountered within the project
- (g) Note any changes to the alignment either vertically or horizontally of curb & gutter sidewalk, pavers or any other surface improvement.

Measurement & Payments

No payment shall pay for the preparation of as built drawings. If the Contractor does not supply the As Built Drawings by the dates stated in the contract data, or they do not receive the Engineer's approval, the Engineer shall withhold the release of Final payment of the Contract.

Section - 6

Specifications

Standard Specification Particular Specification

Standard Specifications

The Standard Specifications comprise 'Standard Specifications for Construction and Maintenance of Roads and Bridges' issued under the authority of the Director General of the Road Development Authority and published by the Institute of Construction Training and Development.

The ICTAD Publication No. of this publication is SCA/5. Second Edition Published in June 2009

Bidders who are not in possession of this publication can purchase it from the ICTAD.

Particular Specifications

These Particular Specifications should be read in conjunction with the Standard Specifications for Construction and Maintenance of Roads and Bridges, ICTAD Publication No SCA/5, which are applicable in all cases not covered herein.

The Particular Specifications for some sections of the works are comprehensive and cover the full extent of the works in these sections. In other sections they apply in conjunction with the Standard Specifications. Finally in some sections not covered in the Particular Specifications, the Standard Specifications shall apply in full.

Where there is an ambiguity or discrepancy between the Particular Specifications and the Standard Specifications, the Particular Specifications shall prevail.

PRELIMINARIES & GENERAL General Specifications for Preliminaries & General

1.1 Mobilization and Demobilization

The Contractor shall submit to the Engineer within 14 days from the date of Letter of Acceptance his mobilization and demobilization plan for equipment, plant and machinery required for the Project. Plan shall include the location of plant, machinery and equipment and mode of transport. Engineer shall approve the mobilization and demobilization plan and payment shall be based on schedule of mobilization.

Payment

Payment shall be made according to the schedule submitted by bidder and within the lump sum amount agreed in the Bill of Quantities.

Item No	Pay item no.	Description	Pay Unit			
1.1	P (1)	Mobilization and demobilization	L.S.			

*Note: All necessary testing should be done according to the RDA SSCM with contractor's own cost

1.2 Contract Insurances

The Contractor shall provide all risk insurance, Workmen compensation and 3rd party as stipulated in Clause 13 of the Conditions of Contract.

Payment

Payment for the all risk insurance, workmen compensation, third party insurance shall be paid as stipulated in the contract document. Payments for providing contract securities and insurances shall be from Provisional Sum amount given in the Bill of Quantities. The Contractor shall submit a breakdown of the Provisional Sum amount to the Engineer within 28 days of the receipt of the Letter of Acceptance and the payment on this item shall be made after the acceptance of the Securities by the Engineer.

Item No.	pay item	Description	Pay Unit		
1.2	119(1)	Allow for all risk insurance, workmen	L.S		
		Compensation, and 3 rd party Insurance			

1.3 Provide necessary Bonds and Securities

The Contractor shall provide a Performance Security as per Clause 4.4 and an Advance Payment guarantee as per Sub-Clause 10.12 of the Conditions of Contract.

Payment

Item No.	pay item	Description	Pay Unit				
1.3	119(2)	Allow for Performance Security &	L.S				
		Bank securities					

1.11 DISMENTLE THE EXISTING MASSONARY STRUCTURES, CONCRETE STRUCTURES, STEEL STRUCTURES & CULVERT PIPES.

Measurement

Dismantle & removal of existing structures shall be measured as the Provisional sum for satisfactory dismantled and removed of existing structures.

Payment

Payment shall be made as Provisional sum. The price shall be full compensation for all materials and labor required to perform the work described.

Item No	Description	Pay Unit
P-003	Dismantle the existing masonry structures, concrete	
	Structures, steel structures & culvert pipes	P.S.

<u>1.6 ALLOW SUM FOR SURVEYING, INVESTIGATION & DESIGN (PREPARATION OF SHOP</u> <u>DRAWINGS)</u>

SURVEYING

Establishment of TBMs and determination of its Horizontal coordinates (N, E) and Zenith (Z) value of the control points to be done by arbiter to site. TBM shall be established away from the proposed site but shall not too far to the site. Having established X, Y, Z coordinates of all control points the surveyor shall proceed with the detail surveying.

The surveyor shall have kept hand written survey notes for all the observations of detail survey. Detail survey shall have cover at least 50m length either side along the road or up to exiting road from proposed bridge location with corridor of 15m either sides and 25m length either side on waterway from the proposed bridge center. All points taken on features and structures should record their North and East coordinates and Elevations. For features and structures/buildings partly falling within the defined corridor, it must be fully surveyed to obtain closed geometries. The Contractor shall provide the relevant computerized drawing database in a good quality CD.

Initially contractor shall excavate up to foundation bottom level of the abutment, after that contractor should carried out soil investigation (Using mackintosh test or Manual SPT) with the approval of Engineer. If soil condition is not in satisfactory level, Engineer has to propose the suitable solution accordingly. After finalizing the dimension and other consideration of the bridge contractor shall finalize the preparation of the shop drawing and get the approval from Engineer.

Payment

Payment shall be made from the pay item in the Bill of Quantities.

Item No.	Description	Pay Unit
P-004	Allow sum for Surveying, Investigation & Design (Preparation of Shop Drawings)	P.S.

Section-7

Bill of Quantities

BILL OF QUANTITIES

PREAMBLE

- 1. The Bill of Quantities shall be read in conjunction with all other bidding documents.
- 2. General directions and descriptions of work or materials given elsewhere in the bidding Documents are not necessarily repeated in the Bills of Quantities. For the full meaning of each Item, reference should be made to the applicable passages in the bidding Documents.
- 3. The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the complete and finished works in the final position as required by the bidding Documents, including, inter alia, all costs and expenses which may be required in and for the construction and maintenance of the works, together with all risks, liabilities, contingencies, insurance, sampling, testing, providing all necessary assistance to the Engineer and in general all obligations imposed or implied by the contract.
- 4. Without affecting the generality of the foregoing provisions the prices and rates entered by the contractor in the Bills of Quantities shall also include, inter alia, all costs and expenses involved with or arising from the following:
 - i The provision, storage, transport, handling, use, distribution and maintenance of all materials, plant, equipment, machinery and tools, including all costs, charges, dues demurrage or other outlays involved in carriage and importation.
 - ii The provision and maintenance of all staff and labour and their payment, accommodation, transport, fares and other requirements.
 - iii Setting out, including the location, construction and preservation of survey markers, measurement and supervision.
 - iv The provision, storage, transport, use, handling, distribution and maintenance of all consumable stores fuel, water and electricity including the requirements of the Engineer's Representative and his staff.
 - v The location, test proving, opening, operation, reinstatement of all quarries and borrow pits, as well as compensation and mining royalty's costs associated with quarries and borrow pits or any other land the contractor may require additional to that provided free for the execution of the permanent works.
 - vi Sampling, the transport of samples, testing, the carrying out of trial sections of earthworks or payment and the checking of all information given by the Engineer.
 - vii Injury caused to the Works under Construction, Plant, Materials and consumable stores by weather.
 - viii Repairs to the Works either prior to or during the Period of maintenance.
 - ix Maintenance work as detailed in the Specifications and the Conditions of Contract and the maintenance of public amenities.
 - x Co-ordination with other Contractors or Authorities carrying out work either in connection with or adjacent to the Works.
 - xi The supply of manufacturers test certificates.

- xii The protection of mains and services, and cost of repairs in case of damage caused by the Contractor.
- xiii Pumping and dewatering; the protection of excavation faces.
- xiv The provision and maintenance of temporary diversions in order that through traffic flow shall remain unobstructed through the contract period and in general the provision of all temporary works required in connection with the works.
- xv Insurance, custom duties, taxes (excluding VAT) levies, first aid, welfare and safety requirements and all other overheads and costs and profit.
- 5. A price or rate shall be entered against each Item in the Bills of Quantities whether quantities are stated or not. Item against which no price or rate is entered shall be deemed to be covered by the other prices or rates entered by the Contractor in the Bill of Quantities. The unit price or rate entered against any Item shall take Precedence over any miscalculation in the total sum against that Item. Where separate items have not been provided in the Bill of Quantities for work shall be deemed to have been included in the other prices and rates.
- 6. The Quantities given in the Bill of Quantities are estimated only and are given to provide a basis for the tender. No guarantee is given for their accuracy and payments to Contractor will be based on the prices and rates quoted in the bills applied to measured quantities for work done.

The quantity for each Item of work executed by the Contractor in accordance with the Contract shall be measured net and no allowance will be made for waste, bulking, shrinkage decrease of volume due to compaction or the provision of working space.

- 7. The items in the Bills of Quantities are the general application to the whole of the works at any location on site or any part of the works as indicated in the bid documents or instructed by the Engineer's representative.
- 8. Tenders, which group several items together in the Bill of Quantities under one price, will not be accepted.
- 9. The Units of measurement described in the Bill of Quantities Are Metric Units. Abbreviations in the Bill of Quantities are as follows: -

·- (· · · · · · · · · · ·		
hrs	-	Hours
km	-	Kilometre
m	-	Linear Metre
m ² or sqm	-	Square Metre
m ³ or cum	-	Cubic Metre
nos.	-	Numbers
L.S	-	Lump Sum
P.S	-	Provisional Sum
mth.	-	Month
ltr.	-	Litre
kg.	-	Kilogramme
mt	-	Metric Tonne
mm.	-	Millimetre
wk.	-	Week

DAY WORKS

- 1. The rates entered in the Schedule for Bill of Quantities shall form day works items for pricing extra work ordered to be done in accordance with the Contract.
- 2. The rates shall include all overheads and profit and all other costs of whatever nature necessary for and incidental to the performance of extra work whenever ordered and these rates required anywhere on the Site for the operation of plant the provision of labour or the provision of materials and shall be deemed to include inter alia:
 - Plant Operation, maintenance, repairs, fuel, oils grease, hydraulic fluids, taxes, duties operator's wages and overtime, travelling time, transport supervision, administration costs related to the use of such plant.
 - Labour Wages, overtime, bonuses, travelling time, hand tools, accommodation, fringe benefits, transport and supervision.
 - Materials Provision, transport, handling, wastage and storage

In the case of Plant and labour, only time spent working shall be paid for.

For Day works required outside the Site (which for these purposes shall mean all areas shown on the plans for permanent works and all areas of temporary works such as Contractor's and Engineer's camps, quarry, borrow pits and their access roads, diversion roads etc.), the following should be chargeable:

Plant:	Self travelling: Actual travel time of and to place of stationing on the day of the work.
Transport:	Travelling time of the places of transport (lorry, low loader etc.)
Labour:	Travel time for the means of transport used.
Materials:	Travelling time for the means of transport used.

The rates shall apply only to such work, as the Engineer shall instruct in writing to be carried out as day works. All items should be priced.

Summary of Bill of Quantity

IMPROVEMENT OF BALAWATTALA KUDAOYA BRIDGE (BALANCE WORK) – KURUNEGALA <u>DISTRICT</u>

Contract Number: SMRR/RBP/RDA/NWP/KRG/15/R1

Bill No	Description			Amounts / Rs.
1	Preliminary	& General		
2	Construction	of Retaining Walls and Gabion Walls		
3	Construction	of Culvert and Drains		
A	Sub Total-01			
В	Total of Prov	isional sums		
С	Sub Total-02	without Provisional sums (A-B)		
D	Discount if any	Amount in words	Amount in figures	
E	Sub Total 03	(C-D)		
F	Sub Total 04	with provisional sums (B+E)		
G	Allow for Phy			
Н	Bid Price (F-			
Ι	VAT 18% (18	3% of <i>H</i>)		
Ι	Bid Price wi	th VAT (H+I)		

Amount in word: _____

Name of Authorized officer: _____

Signature: _____

IMPROVEMENT OF BALAWATTALA KUDAOYA BRIDGE (BALANCE WORK) – KURUNEGALA DISTRICT

Contract Number: SMRR/RBP/RDA/NWP/KRG/15/R1

ITEM NO	RATE NO	PAY ITEM NO	DESCRIPTION	UNIT	QTY	RATE	AMOUNT RS. Cts.
BILLN	IO - 01 PR	ELIMINARY	AND GENERAL				
1.1	LS1	P-001	Allow for Mobilization and Demobilization of Contractors facilities,plant and equipment	LS	Item		
1.2	LS2	119(1)	Provide all necessary Insurances	LS			
1.3	LS3	119(2)	Provide all necessary Bonds, Securities	LS			
1.4	LS5	302(10)	Allow sum for Construction of necessary cofferdams, shoring and bracing and their subsequent removal	LS			
1.5	LS6	302(11)	Allow sum for Dewatering	LS			
1.6	PS6	P-004	Allow sum for Surveying, Investigation & Design (Preparation of Shop Drawings)	PS	Item	Allow	150,000.00
			TAL BILL NO 01				
BILL N WALLS		NSTRUCTIO	N OF RETAINING WALLS AND GAB	ION			
			Excavation for structures, soil				
2.1	RA-29	302(1)	suitable for backfill	Cu.m.	45		
2.2	RA-30	302(2)	Excavation for structures, Soft rock	Cu.m	9		
2.3	RA-32	302(4b)	Excavation for structures, Hard rock (Using Explosive)	Cu.m	5		
2.4	RA-33	302(5)	Excavation for structures, unsuitable soil	Cu.m	485.88		
2.5	RA-35	302(8)	Granular Backfill for Structures	Cu.m	191.44		
			Concrete for Structure				
2.6	RA-39	1001(3a)	Concrete grade15(19 mm) retaining wall section	Cu.m.	120.24		
2.7	RA-42	1001(1)	Concrete of grade 25 (19mm) in retaining wall, gabion wall base and pocket fill	Cu.m.	90.70		
2.8	RA-47	805(1)	Gabbions	Cu.m	92.92		
2.9	RA-48	805(2)	Filter Fabric	Sq.m	79.83		
			Formwork				
2.10	RA-49	1008(2)	Rough finish formwork	Sq.m	184.82		
2.11	RA-51	1008(1)	Smooth finish formwork	Sq.m	68.85		
			Reinforcement				
2.12	RA-53	1002(1)	Fabricating & laying tor steel r/f for abutments,wing walls, capping beams,ballast wall and curtain wall Drainage & Backfilling	Tonnes	1.79		
2.13	RA-57	705(1)	Backfill using aggregate 50~200mm for dry stone lining behind abutment & wing walls	Cu.m	36.32		
2.14	RA-58	705(2)	Filter medium using aggregate 37.5mm behind abutment and wing walls	Cu.m	4.64		

2.15	RA-59	705(3)	Clay puddle laid under the porous backfill, behind abutment and wing wall	Sq.m	2.97		
2.16	RA-56		Forming weep holes using type 400 PVC pipe of internal dia. Not less than 110mm	L.m	58		
		SUB TO	TAL BILL NO 02				
BILL N	NO - 03 COI	NSTRUCTIO	ON OF CULVERT AND DRAIN				
3.1			U Drains for storm water diversion	PS	Item	Allow	4,249,710.00
3.2	PS8	109(1)	Pitch paving 225mm thick for erosion control with cement motar	PS	Item	Allow	325,119.82
3.3			Culvert for storm water diversion (600mm Hume Pipe / with mass concrete without encasement)	PS	Item	Allow	4,593,251.42
		SUB TO	TAL BILL NO 03				

Section - 9

Standard Bid Forms

- * Bid Security
- * Affidavit for the Current Commitments
- * Bank Letter Granting the Revolving Line of Credit

FORM OF BID SECURITY

[This Guarantee form shall be filled in accordance with the instructions indicated in brackets]								
	[insert	issuing						
agency's name, and address of issuing branch or office]								

Beneficiary: Provincial Director(NWP), Road Development Authority, Kurunegala

Date:[insert (by issuing agency) date]

BID GUARANTEE No.: *[insert (by issuing agency) number]*

We have been informed thatinsert (by issuing agency) name of the Bidder] (hereinafter called "the Bidder") has submitted to you its bid dated[insert (by issuing agency) date] (herein after called "the Bid") for the execution of IMPROVEMENT OF BALAWATTALA KUDAOYA BRIDGE (BALANCE WORK) – KURUNEGALA DISTRICT , under Contract No: SMRR/RBP/RDA/NWP/KRG/15/R1

Furthermore, we understand that, according to your conditions, Bids must be supported by a Bid Guarantee.

At the	request of the	e Bidder, w	ve			•••••					[insert	na	me of	issu	ing agency]
hereby	irrevocably	undertake	to	pay	you	any	sum	or	sums	not	exceeding	in	total	an	amount of
[insert amount in figures][insert amount in words]															
upon receipt by us of your first demand in writing accompanied by a written statement stating that Bidder is in															
breach	of its obligati	on(s) under	the	bid c	ondit	ions,	becau	ise tl	he Bido	der:			-		

- i. has withdrawn its Bid during the period of bid validity specified; or
- ii. does not accept the correction of errors in accordance with the Instruction to Bidders (hereinafter "the ITB") of the IFB or
- iii. having been notified of the acceptance of its Bid by the Employer during the period of bid validity,
 - (i) Fails or refuses to execute the Contract Form, if required, or

(ii) Fails or refuses to furnish the Performance Security, in accordance with the ITB.

This Guarantee shall expire:

- (a) if the Bidder is the successful bidder, upon our receipt of copies of the Contract signed by the Bidder and of the Performance Security issued to you by the Bidder; or
- (b) if the Bidder is not successful bidder, upon the earlier of the successful bidder furnishing the performance security, otherwise it will remain in force up to(*insert date*)

Consequently, any demand for payment under this Guarantee must be received by us at the office on or before that date.

Signature and the Seal of the Guarantor:		
Designation		
Name of the Organization		
Date:		
Witness:		
Name	. NIC No	.Signature
Name	. NIC No	.Signature

Note: Any bid security which has deviated from this bid Security format shall be considered as non-responsive

FORM FOR AFFIDAVIT FOR THE CURRENT COMMITMENTS

Director General, Road Development Authority

In accordance with the Clause 4.4 of the Instructions to Bidders, I (We) declare that the outstanding Contract Commitments of (*Name of the Bidder (s)* are as follows. I (We) further declare that all the outstanding contract commitments are listed below.

Specialty	Name of the Contract	Name of the Client	Initial Contract Amount (Rs.)	Outstanding Work (Rs.)
Highways*				
Bridges*				
Buildings*				
Irrigation*				
#				

Signature of the Bidder

The foregoing Affidavit having been duly read over and explained by me to the Affirma	int and he
having understood the contents of same, signed before me at	[Place], on
this 2021 [<i>date</i>]	

Justice of The Peace

* Add additional rows to include all the current projects if needed

Add additional speciality to include all the current projects

Note –The bidders who do not provide all contract commitment shall be treated as non responsive according to the clause 3.3 of ITB

FORM FROM THE BANK FOR GRANTING THE REVOLVING LINE OF CREDIT

[In Letterhead of the bank]

FROM :

TO : Provincial Director (NWP), Provincial Director's Office, Road Development Authority, Puttalam Road, Kurunegala

SUB: Letter from the bank for providing a line of credit in favour of¹ in case of award to them of works for the Contract of IMPROVEMENT OF BALAWATTALA KUDAOYA BRIDGE (BALANCE WORK) – KURUNEGALA DISTRICT UNDER Contract No: SMRR/RBP/RDA/NWP/KRG/15/R1

Dear Sir,

We.					² banker	s of					³ her	eby agree
to	grant	revolving	line	of	credit	for	an	amount	of	Sri	Lanka	Rupees
				•••••	for th	e purp	oose of	the execut	ion of	the Ci	vil Work	Contracts
under	r the Co	ntract of IMF	PROVEN	1ENT	OF BALA	WAT	TALA 2	KUDAOYA	BRID	GE (BA	ALANCE	WORK) –
KUR	UNEGA	LA DISTRICT	under	Contra	act No: SN	/IRR/F	RBP/R	DA/NWP/ŀ	KRG/1	5/R1 T	his revolv	ing line of
credi	t will be	maintained ur	ntil the v	vorks a	are taken	over b	by the H	RDA.				
Signa	ature an	d the Seal of	the Ban	k:								
Name	e											
		Organization .										
Date:						•••••						
Witn	ess:											

Name	NIC No	. Signature
Name		

Note - Does not provide it strictly according to given Form shall be treated as non responsive Revolving Line of Credit

¹ Name of Beneficiary / Bidder

² Name of Bank

³ Name of Beneficiary / Bidder

Section - 8

Drawings

Check List for Bidders

	ITB clause	Yes	Reference
Form of Bid			
Completed?	18		
Signed?	18		
No of addendum issued (taken to form of Bid)			
Bid security			
Addressed to the Employer?	16		
Format as required?	16		
Issuing agency as specified?	16		
Amount as required?	16		
Validity 28 days beyond the validity of bid?	16		
Qualification information			
Copy of ICTAD Registration? (Registration No, Grade, Specialty, Expiry Date)	4		
Copy of VAT registration or a letter form Inland Revenue that the Bidder is not VAT registered?	4		
Authentication of for signature (Power of Attorney)?	4		
Certified Copy of Audited Financial Statements for the last five years? (Construction turn over for last five years; Current assets and current liabilities for last year)	4		
A letter from a <u>Bank</u> on the provision of credit facilities?	4		
The Affidavit For The Current Contractual Commitments?	4		
Construction Programme and Cash Flow Chart?	4		
Similar work completed in last 10 years	4		
Major items of construction equipment proposed	4		
Qualification and Experience of key staff	4		
Addendum			
Content of addendum (if any) taken in to account?	10		
Bid package			
All the documents given in ITB clause 12 enclosed in the original and copy?	12		
ITB clause 19 followed before sealing the bid package?	19		